

AGARTALA MUNICIPAL CORPORATION
AGARTALA
(P.W.DIVISION NO-I)

No. 1013-30 / F.140/SD-I/AMC/2010

Date, the 16th July'2016

CORRIGENDUM

Due to some unavoidable circumstances it is for kind information to all concern that the work "Const. of approach road of SWM plant of D.C Nagar / S.H Metelling carpeting road patch metalling, drain, culvert" vide sl. No. 05 D.N.I.T 13/EE/Div-I/AMC/2016—17 under P.N.I.T No. 04/PNIT/EE/DIV-I/AMC/2016-17 Dated 29-06-2016 is here by cancelled.

Other terms and conditions will remain unchanged.

16/7/16

Executive Engineer
Division No-I
Agartala Municipal Corporation

Copy to:-

1. The Hon'ble Mayor, AMC for kind information.
2. The Municipal Commissioner, AMC for kind information.
3. The Superintending Engineer, AMC for kind information.
4. The Executive Engineer, Division No. II, III, IV, DWS & Planning Division, AMC, for information
5. The Executive Engineer, Division No. I, III, V, PWD, Agartala for information please.
6. All Tripura Contractor Association, Akhura Road, Orent Building, Agartala for information (enclosed 1 (one) copies N.I.T./DNIT).
7. P.R.O., AMC for information and necessary action for arranging publication in the local News Papers (enclosed 6 (six) copies N.I.T.).
8. The Office-In-Charge, West/East Police Station for information & necessary action please.
9. Accounts Section (GI / PWD), AMC for information.
10. E-Gov. Cell, AMC for publication in the website.
11. Notice Board /Guard file, AMC.

16/7/16

Executive Engineer
Division No-I
Agartala Municipal Corporation